

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	2
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 28-Apr-2011	4. REQUISITION/PURCHASE REQ. NO. WF7LKT10280603		5. PROJECT NO.(If applicable)	
6. ISSUED BY REGIONAL CONTRACTING OFFICE (RCO) BOGOTA CARRERA 45 NO. 24B-27 USMILGP CONTRACTING BOGOTA	CODE W913FT	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W913FT-11-T-0037	
			X	9B. DATED (SEE ITEM 11) 25-Apr-2011	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this amendment is to change the site visit to 3 May 2011. All other terms and conditions remain unchanged.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		28-Apr-2011	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION A - SOLICITATION/CONTRACT FORM

The required performance has changed from This construction project is in the country of Colombia, and all projects shall abide by Colombian laws. By submitting a proposal the contractor shall guarantee that they have everything in place to complete the project to satisfaction. All equipment, materials, labor, licenses, warranties, and insurances are the responsibility of the contractor. Scope: Construct Bathrooms at La Uribe, Meta, Colombia FAR 36.204 Disclosure of magnitude for this construction project is between USD \$25,000 and \$100,000. Documents: Statement of Work pages 4 through 12. A visit to the worksite will be conducted on 2 May 2011. Questions may be directed to the USMILGP Logmis Project Engineer (see Clause 52.236-27). to This construction project is in the country of Colombia, and all projects shall abide by Colombian laws. By submitting a proposal the contractor shall guarantee that they have everything in place to complete the project to satisfaction. All equipment, materials, labor, licenses, warranties, and insurances are the responsibility of the contractor. Scope: Construct Bathrooms at La Uribe, Meta, Colombia FAR 36.204 Disclosure of magnitude for this construction project is between USD \$25,000 and \$100,000. Documents: Statement of Work pages 4 through 12. A visit to the worksite will be conducted on 3 May 2011. Questions may be directed to the USMILGP Logmis Project Engineer (see Clause 52.236-27)..

## SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS

The following have been modified:

## 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

Site visit will be conducted at the 3 May 2011. All coordination for the site visit will be done by the USMILGP Logmis engineer Major Daniel Diaz.

(b) Site visits may be arranged during normal duty hours by contacting engineer:

Name: Fayberth Vela

Telephone: 011-571-311-516-5697

(End of provision)

(End of Summary of Changes)